

# **Greenway Road Litchfield Road to Bullard Avenue COS16-006**

**Mandatory Pre Bid Meeting  
December 09, 2015**



# Solicitation Schedule



## COS16-006, CIP 20815

- November 26<sup>th</sup> – IFB Released and Advertised
- December 9<sup>th</sup>- Pre Bid Meeting
- December 14<sup>th</sup>- Questions Due
- December 17<sup>th</sup>- Addendum Posted
- December 21<sup>st</sup>- Bids Due by 4:00PM
- December 21<sup>st</sup>- Bid Opening 4:15PM

# Project Team



The City of Surprise Mayor and City Council collectively are the project clients and, as such, authorize all project budgets and capital expenditures. The CIP Project Manager will lead a stakeholder team that includes representatives from:

- GHD- Design Engineer and Construction Administration
- Water Resource Management
- Public Works
- Utility Providers

# Project Overview



## COS16-006, CIP 20815

- Two additional travel lanes on north side of Greenway Rd.
- Raised median
- Drainage channel improvements
- Re-profile the intersections of Bullard and Litchfield at Greenway
- Placement of 16 inch reclaimed water line 12 inch sewer line
- Streetlights
- Landscaping & Irrigation
- Pavement mill and overlay on the existing pavement



# Project Location



# Project Items



- Maintaining one travel lane in each direction along Greenway Rd., Bullard Ave. and Litchfield Rd.
- Spring training traffic and access
- Bell Rd. and Grand Ave. traffic restrictions
- Bid Alternate for Reclaimed Waterline
- Schedule
- Utility Coordination
- Permit Status

# Project Schedule



Construction  
Procurement  
December 2015

Construction  
Complete by May  
2016

Pre Construction  
Meeting  
January 04, 2016

