Solicitation No. COS16-007 Cactus Road - 175 th to Cotton - Road Improvements	Closing DATE 1/21/2016	,
Procurement Manager Dana M. Garr	Closing TIME 4:00:00 p.m. Local Time	



CITY OF SURPRISE PURCHASING DIVISION 16000 N. CIVIC CENTER PLAZA SURPRISE, ARIZONA 85374

No.	NAME OF OFFEROR	Delivered By	Comments	Time Received
1	M.R. TANNER CONSTRUCTION	JOSH SKINNER.		01-21-16P12:32 RCV
2	RICORTA	BRYAN NORMA	NDIN	01-21-16P02:40 RCVC
3 4	BLUCOR	Bill HOFEMAN		01-21-16P03:24 RCVE
	Makkuam	Mike Quijad-		01-21-16P03:25 RCVD
5	SelB	BOBB, CARIT		01-21-16P03:26 RCV
6	RK SANDORS WC	NICK RHOBES		01-21-16P03:27 RCVD
7	NOU CONTRACTING	JOHN JOHNSON		01-21-16P03:35 RCVD
8	E.D. Smith Paving, Inc.	Stephanie Richardson		01-21-16P03:36 RCV
9	AJP Electric INC	Ton Hawkes		01-21-16P03:36 RCV
10	ELDO BOB	ELAP RAZAGO		01-21-16P03:38 RCVD
A	TIFY THAT I HAVE OPENED, READ AND RECORE ABSTRACT (AND CONTINUATION SHEETS, IF AN OFFERS RECEIVED IN RESPONSE TO THIS SOLI	Y) ALL	BIDS RECORDED BY:	
The collect	above table is generated from the initial, raw in ted from Invitation for Bids. Vendor responsive to be established and no award decision has been	nformation eness has yet	SIGNATURE	

Solicitation No. COS16-007 Cactus Road - 175 th to Cotton - Road Improvements	Closing DATE 1/21/2016	,
Procurement Manager Dana M. Garr	Closing TIME 4:00:00 p.m. Local Time	



CITY OF SURPRISE PURCHASING DIVISION 16000 N. CIVIC CENTER PLAZA SURPRISE, ARIZONA 85374

No.	NAME OF OFFEROR	Delivered By	Comments	Time In
11	LOW MOUNTAIN COPE.	STOVE AUSTIN		01-21-16P03:43 RCVD
12				DE HORD 46 REVE
13	VISUS ENGINEERING THE	Posser Smith		01-21-16P03:48 RCVD
14	VISUS FINGURANCE ENC. ALR CONSTANTION TOUC. J. BANICKI	Robert Barner		01-21-16P03:50 RCVD
15	J. BANICKI	JAMES SALAZAR		01-21-16P03:54 RCVD
16				01-21-16P04:01 RCVE
17				
18				
19				
20				-
	ETIFY THAT I HAVE OPENED, READ AND RECORD ABSTRACT (AND CONTINUATION SHEETS, IF AN' S/OFFERS RECEIVED IN RESPONSE TO THIS SOLI	ED ON THIS Y) ALL CITATION. (A)	BIDS RECORDED BY:	
The collec	e above table is generated from the initial, raw in ted from Invitation for Bids. Vendor responsive to be established and no award decision has been	formation ness has yet	SIGNATURE	

BID TABULATION

COS16-007 Bid Tabulation	Bid Subtotal	Bid Alternate Subtotal
J. Banicki Construction	\$ 436,501.35	\$ 131,003.10
ALR Construction	\$ 416,400.00	\$ 214,508.00
Visus , Inc	\$ 402,000.00	\$ 153,220.00
Low Mountain Construction	\$ 360,948.74	\$ 168,542.00
Combs Construction	\$ 362,110.25	\$ 137,898.00
AJP Electric	\$ 472,872.00	\$ 204,931.75
E.D Smith Paving, Inc	\$ 451,361.43	\$ 176,826.00
NGU Contracting Inc	\$ 493,795.60	\$ 206,847.00
RK Sanders	\$ 657,611.00	\$ 202,250.40
SDB Contracting Services	\$ 482,450.70	\$ 165,477.60
Markham Contracting	\$ 415,440.00	\$ 160,881.00
Blucor Contracting	\$ 519,066.59	\$ 175,666.73
Ricor, Inc	\$ 472,030.00	\$ 262,006.20
M.R. Tanner Construction	\$ 393,221.40	\$ 139,813.25

NOTE: This bid tabulation is for informational purposes only. All bid packages are being reviewed to determine responsiveness.