orcutt|winslow

2929 n central ave 602.257.1764 t 602.257.9029 f eleventh floor phoenix az 85012 www.owp.com

Project No. 2016_430

City Of Surprise TechCelerator

ADDENDUM NO. 2

DATE: 10.17.2017

GENERAL: The following changes, additions or deletions for the above project shall be made to the Contract Documents; all other Conditions shall remain the same. Note: the additions, deletions or changes listed in this Addendum may affect more than the specific instance(s) mentioned. Coordination may be necessary to fully revise cases of duplicate information. The Addendum supersedes current conditions shown. Acknowledge receipt of this Addendum. This addendum forms a part of the Contract Documents and modifies them as follows:

DRAWINGS

A2.1: SHEET G-001: TITLE SHEET:

REPLACE this section in its entirety.

A2.2: SHEET: A-101, FIRST FLOOR PLAN:

- 1. Header above Office 101 has been DELETED.
- 2. Detail 6D A-501 has been DELETED.
- Keynote 9 has been DELETED.
- Height of walls in Office 101 has INCREASED in height to 10-6". Refer to Section B 2/A-301.

A2.3: SHEET: A-301, SECTIONS:

- Office 101 Walls has been INCREASED in height to 10'-6".
- Keynote 7 has been ADDED for clarification.

A2.4: SHEET: A-501, INTERIOR DETAILS:

1. Detail 6D has been DELETED.

ATTACHMENTS:

G001, A101, A301 & A501, 4 pages



DEFERRED SUBMITTALS

Per IBC 107.3.4.1 DEFERRED SUBMITTALS

Documents for Deferred Submittal items shall be submitted to the Registered Design Professional in Responsible Charge,

the Registered Design Professional in Responsible Charge, who shall review them and forward them to the Building Official with a notation indicating that the Deferred Submittal Documents have been reviewed and been found to be in general conformance to the design of the building. The Deferred Submittal items shall not be installed until the design and submittal documents have been approved by the Building Official

FIRE PROTECTION

Fire protection systems to be approved by City of Surprise Fire Department and Development Services Department.

Fire Alarm System: Provide shop drawings, separate permit submittal, and permit fees for the fire alarm system modifications in the building. Agency review and separate additional permit may be required prior to starting any work on the fire alarm system.

Fire Sprinklers System: Provide shop drawings, flow testing, separate permit submittal, and permit fees for the fire sprinkler system modifications in the building per NFPA-13. Provide one copy of permitted drawings to Architect. A separate additional Permit may be required prior to starting any work on the fire sprinkler system.

ABBREVIATIONS LIST:

∠ AB	Angle Anchor Bolt	LAV LLV	Lavatory Long Leg Vertical
ABC	Aggregate Base Course		
A/C	Air Conditioning/Conditioner	MAS.	Masonry
ACT	Acoustical Ceiling Tile	MECH.	Mechanical
AFF	Above Finish Floor	MFR.	Manufacturer
ALT.	Alternate	MO	Masonry Opening
ALUM	Aluminum	MTL.	Metal
BRG.	Bearing	NIC	Not In Contract
BUR	Built up roof	NTS	Not to Scale
BM	Beam	00	0 - 0 - 1
CI	Cast Iron	OC OD	On Center Outside Diameter
CJ	Control Joint	OPP.	Opposite
CL	Center Line	ORD	Overflow Roof Drain
CLG	Ceiling	OND	Overnow Hoor Drain
CMU	Concrete Masonry Unit	PL	Property Line
CO	Clean Out	PLAM	Plastic Laminate
COL.	Column	PLMB	Plumbing
CONC	Concrete	PLYWD.	Plywood
CONT.	Continuous	i Liwb.	1 ly wood
CPT.	Carpet	RD	Roof Drain
CT	Ceramic Tile	RO	Rough Opening
01	Coramic Tilo		riough oponing
DF	Drinking Fountain	SF	Square Feet
DIA	Diameter	SHT.	Sheet
DIM.	Dimension	SIM.	Similar
DWGS.	Drawings	SLV	Short Leg Vertical
DS	Down Spout	SPEC.	Specification
		SQ	Square
EDF	Electric Drinking Fountain	STD.	Standard
ELEC	Electrical	STRL	Structural
EJ	Expansion Joint	S/S	Stainless Steel
EQ.	Equal	SS	Sanitary Sewer
(e) exist. ext.	Existing Exterior	SUSP.	Suspended
		T & G	Tongue and Groove
FB0	Furnished By Owner	TEMP.	Tempered
FD	Floor Drain	TOJ	Top of Joist
FDC	Fire Dept. Connection	TOB	Top of Beam
FEC	Fire Extinguisher & Cabinet	TOC	Top of Curb/Conc.
FF	Finish Floor	TOM	Top of Masonry
FG	Finish Grade	T0P	Top of Plate
FIN	Finish	TOS	Top of Steel
FLR.	Floor	TOW	Top of Wall
C A	Cours	TYP.	Typical
GA.	Gauge	ш	Underground
GAL.	Galvanized	UG	Underground
GLB	Glued Laminated Beam	UNO	Unless Noted Otherwis
GWB	Gypsum Wall Board	VOT	Visual Composition Tile
I I D	Hann Dikk	VCT	Vinyl Composition Tile
HB	Hose Bibb	VERT.	Vertical
HM	Hollow Metal	MC	Motor Closet
HORIZ.	Horizontal	WC	Water Closet
ın	Incide Diameter	WD	Wood
ID INT	Inside Diameter	WH	Water Heater
INT.	Interior	WWF	Welded Wire Fabric

ALTERNATE BIDS

Provide alternate cost breakouts in bid per specification Section 012100.


Base Bid: Base Bid to include the tenant improvements for Gridlines 1 thru 4, A thru E and all utility (MPE) work outside theses gridlines to affect a complete operating office space.


Alternate #1 (Additive): Bid no longer needed.

PROJECT GENERAL NOTES:


- A. Do not scale drawings. Rely only on Architect's written
- B. Typical details may not necessarily be cut on plans, but apply unless noted otherwise.
- C. All work and material shall be regarded as new unless specifically indicated as "existing" or "(e)" on the drawings and/or within the specifications.
- D. Contractor shall coordinate all trades and methods of construction as required for completion of the project with the intent of these documents.
- E. All materials and unfinished surfaces exposed to view shall be painted unless factory prefinished, noted otherwise, or directed by the Architect.
- F. No utilities, plumbing, piping, conduit, etc. shall be exposed without the written approval of the Architect.
- G. Should dimensions be missing or conflicting, notify Architect prior to proceeding with related work.
- H. Contractor shall verify locations of utilities prior to excavating, trenching, etc. and shall repair or replace utilities damaged as a result of construction.
- I. Contractor shall be responsible for all temporary shoring and bracing required during construction.
- J. Security and safety are the Contractor's responsibility. Site shall be completely fenced and secured during construction.
- K. No asbestos shall be used or incorporated into the project in any form.
- L. Separate dissimilar metals as they occur and/or per manufacturer's recommendations.
- M. Apply sealant at intersections of all dissimilar materials.

TYPICAL SYMBOLS LEGEND





WALL FINISH





DOOR NUMBER


WINDOW TYPE


CITY OF SURPRISE AZ TechCelerator

Project #: G51230 / CDBG B-16-MC-04-0514
12425 WEST BELL ROAD, SURPRISE,
ARIZONA 85378

CONSULTANT INFO

LSW ENGINEERS
ARIZONA, INCORPORATED
2333 West Northern Avenue
Phoenix, Arizona 85021
t 602-249-1320 f 602-336-3276





P0.1 plumbing general sheet P0.2 plumbing specifications

P1.0 plumbing demolition plan

P2.0 plumbing drainage plan

P3.1 plumbing water plan P4.1 plumbing schematics

P3.0 plumbing water plan

P1.1 plumbing demolition plan - enlarged

plumbing drainage plan - enlarged

2929 n central ave eleventh floor phoenix az 85012 mail@owp.com

602.257.1764 t 602.257.9029 f

www.owp.com

24232
THOMAS
O'NEIL

ONA, U.S.

expires 12/31/2018

© 2017 this (hard copy or electronic) drawing is an instrument of service and the property of the Orcutt | Winslow Partnership and shall remain their property. The design professional shall not be responsible for any alterations, modifications or additions made to this drawing by any party other than the design professional. Use of this drawing shall be limited to the original site for which it was prepared and publication thereof is expressly limited to such use, re-use or reproduction. Unless otherwise agreed in writing, design professional reserves all copyright or other proprietary interest in this drawing, and it may not be re-used for any other purpose without the design professional's written consent. Publication by any method in whole or part is prohibited without the written permission of the design professional. Any information obtained or conclusions derived from this drawing shall be at the user's sole risk.

ShCelerator L ROAD, SURPRISE, ARIZONA 85

CLIENT CONTACT

Jeff Martin 623.222.6026 t
City of Surprise jeffery.martin@surpriseaz.com
16000 North
Civic Center Plaza
Surprise, AZ 85374

PROJECT NO. **2016 430**

REVISION NO. DATE

city comments 05.26.2017

owner revisions 08.23.2017

addendum 01 10.10.2017

DATE OF ISSUE

04.26.2017

3 addendum 01 10.10.2017 4 addendum 02 10.17.2017

addendum 02 10.17.201

PROJECT TEAM DRAWN BY


PROJECT PHASE

100% construction documents

title sheet

SHEET NO.

G-001



phoenix az 85012 mail@owp.com 602.257.1764 t

2929 n central ave eleventh floor

602.257.9029 f www.owp.com

expires 12/31/2018

© 2017 this (hard copy or electronic) drawing is an instrument of service and the property of the Orcutt | Winslow Partnership and shall remain their property. The design professional shall not be responsible for any alterations, modifications or additions made to this drawing by any party other than the design professional. Use of this drawing shall be limited to the original site for which it was prepared and publication thereof is expressly limited to such use, re-use or reproduction. Unless otherwise agreed in writing, design professional reserves all copyright or other proprietary interest in this drawing, and it may not be re-used for any other purpose without the design professional's written consent. Publication by any method in whole or part is prohibited without the written permission of the design professional. Any information obtained or conclusions derived from this drawing shall be at the user's sole risk.

CLIENT CONTACT Jeff Martin 623.222.6026 t City of Surprise jeffery.martin@surpriseaz.com 16000 North Civic Center Plaza

Surprise, AZ 85374 PROJECT NO.

DATE OF ISSUE 04.26.2017 2016_430

REVISION NO.

owner revisions 08.23.2017

3 addendum 01 10.10.2017


4 addendum 02 10.17.2017 PROJECT TEAM DRAWN BY

PROJECT PHASE 100% construction documents

SHEET CONTENTS first floor plan

SHEET NO.

A-101





A. Suspended materials shall be attached to structure with tested connectors for tension or shear condition at frequency to support load applied.


B. Insulation shall be continuous at the roof plane and shall lap wall insulation.


SECTION KEYNOTES:

- 1. Accent Paint Dunn Edwards: DE5867 Blue Chip.
- 2. Strip lighting.



- 3. Existing glulam beam.4. Existing walls to remain.
- 5. No see the settless
- 5. New portion of header





© 2017 this (hard copy or electronic) drawing is an instrument of service and the property of the Orcutt | Winslow Parthership and shall remain their property. The design professional shall not be responsible for any alterations, modifications or additions made to this drawing by any party other than the design professional. Use of this drawing shall be limited to the original site for which it was prepared and publication thereof is expressly limited to such use, re-use or reproduction. Unless otherwise agreed in writing, design professional reserves all copyright or other proprietary interest in this drawing, and it may not be re-used for any other purpose without the design professional's written consent. Publication by any method in whole or part is prohibited without the written permission of the design professional. Any information obtained or conclusions derived from this drawing shall be at the user's sole risk.

2929 n central ave

eleventh floor phoenix az 85012

mail@owp.com

602.257.1764 t

602.257.9029 f

www.owp.com

O'NEIL

expires 12/31/2018

CITY OF SURPRISE

AZ TechCelerat

12425 WEST BELL ROAD, SURPRISE, AF

CLIENT CONTACT

Jeff Martin 623.222.6026 t
City of Surprise jeffery.martin@surpriseaz.com
16000 North
Civic Center Plaza
Surprise, AZ 85374

PROJECT NO. DATE OF ISSUE

2016_430 04.26.2017

REVISION NO DATE

REVISION NO. DAT

city comments 05.26.2017owner revisions 08.23.2017

owner revisions 08.23.2017 3 addendum 01 10.10.2017

 $\frac{200}{4}$ addendum 02 10.17.2017

PROJECT TEAM DRAWN BY

PROJECT PHASE


100% construction documents

SHEET CONTENTS

sections

SHEET NO.

A-301



2929 n central ave eleventh floor phoenix az 85012 mail@owp.com 602.257.1764 t 602.257.9029 f www.owp.com **THOMAS** O'NEIL expires 12/31/2018

© 2017 this (hard copy or electronic) drawing is an instrument of service and the property of the Orcutt | Winslow Partnership and shall remain their property. The design professional shall not be responsible for any alterations, modifications or additions made to this drawing by any party other than the design professional. Use of this drawing shall be limited to the original site for which it was prepared and publication thereof is expressly limited to such use, re-use or reproduction. Unless otherwise agreed in writing, design professional reserves all copyright or other proprietary interest in this drawing, and it may not be re-used for any other purpose without the design professional's written consent. Publication by any method in whole or part is prohibited without the written permission of the design professional. Any information obtained or conclusions derived from this drawing shall be at the user's sole risk.

CLIENT CONTACT Jeff Martin 623.222.6026 t City of Surprise jeffery.martin@surpriseaz.com 16000 North Civic Center Plaza Surprise, AZ 85374 PROJECT NO. DATE OF ISSUE 04.26.2017 2016_430 DATE REVISION NO. \int_1 city comments 05.26.2017 owner revisions 08.23.2017 4 addendum 02 10.17.2017 PROJECT TEAM DRAWN BY PROJECT PHASE 100% construction documents

SHEET CONTENTS interior details

SHEET NO.

A-501